Date: 13/07/2026

Reference RFP No.: 25/07/RM/2026-ISA

Corrigendum - |

Subject: RFP For Hiring of Consultancy Services to Support ISA’s Green Climate Fund Accreditation Application, Screening Review, and Project Concept
Development

This is with reference to the tender document “RFP For Hiring of Consultancy Services to Support ISA’s Green Climate Fund Accreditation Application,
Screening Review, and Project Concept Development” with Ref. No. 25/07/RM/2026-ISA floated on 01.07.2026 in this regard.

Following are the changes in mentioned clause issued vide this corrigendum notification:
S.No. | Page Description Changes

No.
1 18 Deadline of Submission | ISA has favourably considered the extension requests received from bidders and provided an additional
extension to the current bid deadline. The new bid submission deadline is July 17, 2026 — 5:00 PM
(Indian Standard Time)

2 19 Evaluation Method for Combined Scoring Method, using the 70%-30% distribution for technical and financial proposals
the Award of Contract respectively.
The minimum technical score required to pass is 70%.

For the financial evaluation, the Total Amount of the Financial Proposal, inclusive of both Phase 1 and
Phase 2, shall be used. Activation of Phase 2, in full or in part, remains solely at ISA's discretion and is not
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guaranteed.

3 19 Maximum expected
duration of contract

The assignment shall be implemented in the following two phases:
Phase 1: Core Assignment

Phase 1 shall be completed within three months from the date of commencement of the contract, with the
objective of targeting the second GCF accreditation application window of 2026.

In the event that the application submission is shifted to the first GCF accreditation application window of
2027, the duration of Phase 1 may be extended up to a maximum of nine months from the date of
commencement of the contract, subject to ISA’s approval.

Phase 2: Optional Extension

Phase 2, if activated by ISA, shall be completed within nine months from the date of completion of Phase 1.
The timeline shall be aligned with the applicable GCF screening process and institutional requirements.

Activation of Phase 2 shall be at the sole discretion of ISA and shall be subject to satisfactory completion of
Phase 1, the quality of deliverables, institutional requirements, and availability of necessary approvals.

ISA may exercise the option to activate Phase 2 within two (2) months of submission of the accreditation
application. Bidders should plan the availability of Key Personnel accordingly.

The timelines may be modified through mutual consultation between the selected agency and ISA. However,
all deliverables under the respective phase shall be completed within the approved contract duration.

All deliverables shall be submitted in complete, final, and ready-to-use or ready-to-print formats, as
applicable.
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4 24 Technical Proposal
Evaluation Criteria Section 3. Management Structure and Key Personnel Points obtainable

Team Leader — 15+ years of experience in climate
finance, structuring co-financing deals, and proposal
writing, with a minimum of 5 years in GCF or
comparable international institutions/standards
Institutional and Safeguards Specialist — experience
developing environmental and social, gender,
3.1a  integrity frameworks for international organisations 8+ years 50
as per GCF or comparable international
institution/standards

3.1 15+ years 70

Fiduciary and Governance Specialist — experience in
financial management, internal controls, audit,
3.1b project management, and governance systems as per 8+ years 40
GCF or comparable international
institution/standards

5+ years /
Accreditation Specialist — Proven experience in min 3
3.1c Y . - 40
accreditation support for Green Climate Fund accreditation
engagements
Total Section 3 200
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5 29 Section 5. Terms of
Reference - Payment
Terms

The payment schedule for phase 1 shall be as follows:

S. No. | Description of Deliverables Release of
payment
1 Inception report, institutional readiness assessment, and gap closure 30%
plan
2 Drafted/updated policies and frameworks, and submission of the 50%
accreditation application through the GCF Partner Portal
3 Capacity building, GCF engagement operations manual, and handover 20%
report
The payment schedule for phase 2 shall be as follows:
S. No. | Description of Deliverables Release of
payment
1 Screening clarification responses and screening review support 50%
(Workstream 5)
Project Idea Note (Workstream 6) 25%
3 Draft concept note (Workstream 6) 25%
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6 44 Form G: Financial

Proposal Form Specification Cost (in USD/X)

Cost for Development of Deliverables in Phase 1 per the Terms of Reference*

Cost for Development of Deliverables in Phase 2 — Workstream 5 (Screening
Review Support)**

Cost for Development of Deliverables in Phase 2 — Workstream 6 (First Project
Concept Development)**

Other Cost (if any)

Taxes (if applicable)
Total Amount of Financial Proposal

** Activation of Phase 2. Phase 2 (Optional Extension) shall be activated solely at the discretion of ISA,
based on, among other factors, the quality and timeliness of the Consultant’s delivery in Phase 1. ISA is
under no obligation to activate Phase 2, and may activate it in full, in part, or not at all. The detailed scope
of Phase 2 is set out in the Terms of Reference. Bidders shall quote Phase 2 costs separately for
Workstream 5 and Workstream 6 to enable independent or partial activation.

Procurement Unit
International Solar Alliance
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