
 
 

 

   

 

 
Corrigendum- I: Clarifications to Queries Received (Email and Pre-Bid Meeting held on 03 August 2026) – RFP No. 27/07/PPIC/2026-ISA  

 
 

 
 

Date: 11.08.2026 
 

Subject: RFP For Hiring of Agency for Demand Assessment, Business Model Design and Preparation of RFP for Distributed Solar, Mini-Grid, Off-Grid, Rooftop Solar and Solar 
Water Pumping Projects in Fiji 
 

Queries Clarification   

The duration of the assignment is 20 weeks. This is too short 
given the scope of work, considering a lot of field work and 
data/ information collection needs to be undertaken. Also, 
investment ready tender documents need to be prepared for 
which inputs from relevant Ministries/ Departments should be 
gathered. Ideally, the duration of the assignment should be 
eight to 12 months.  

The provisions of the RFP shall prevail. 

  



 
 

 

   

ISA has been working in Fiji and for this assignment, it will be 
very helpful if all past data/ information collected regarding 
this assignment is shared with the bidders so that valuable 
time can be saved  

As outlined under Section 5 (Terms of Reference), particularly 
Clauses 6 & 14, the consultant is responsible for collecting, 
compiling, validating, and analysing the data required for the 
assignment through stakeholder consultations, secondary 
research, field assessments, and other appropriate means. 
Bidders are expected to obtain the necessary information from 
relevant stakeholders and prepare the required assessments, 
reports, recommendations, project packages, and RFP 
documents in accordance with the objectives and deliverables 
specified under Clause 2 (Purpose of the Assignment) and the 
subsequent scope of work. ISA may facilitate initial introductions 
to relevant stakeholders, where required and feasible; however, 
responsibility for data collection and validation rests with the 
selected consultant   

Our firm, En-genuity, was registered as a Proprietary firm in 
July 2018. In March of this year we have changed our legal 
status as a Private Limited Company. The new entity has the 
same promoter(s) and key personnel, and carry forward the 
work/ projects from its earlier avatar, which we intend to close 
down in this financial year. Although the Proprietary firm 
qualifies to submit a proposal, we hope the Private Limited 
Company will be allowed to do the same. 

The Private Limited Company may participate in the bidding 
process, provided it meets the Minimum Eligibility and 
Qualification Criteria specified in the RFP and submits adequate 
documentary evidence demonstrating compliance with the 
eligibility, legal status, experience, and financial requirements. 
Any organisation that is compliant with the RFP requirements is 
encouraged to participate. The evaluation of eligibility and 
qualifications shall be undertaken based on the information and 
supporting documents submitted as part of the proposal 

  

      

Queries Clarification   



 
 

 

   

We respectfully request the removal of the following provision: 
“Within fifteen (15) days of issuance of Letter of Award, the 
successful Bidder shall furnish a Contract Performance Security 
equal to Ten percent (10%) of the contract price in the form of 
an unconditional bank guarantee or such other form 
acceptable to ISA. Failure to furnish the same may result in 
cancellation of award and forfeiture of EMD” as there is no 
advance billing involved and KPMG has successfully delivered 
innumerable engagements with ISA and other leading clients. The provisions of the RFP shall prevail.   

Is the consultant expected to reassess the previously identified 
communities/sites, or just use these studies as baseline inputs 
for further analysis in other locations? 

The previous studies may be used as reference inputs. The 
consultant is expected to review, validate, supplement, and 
update available information, as necessary, to meet the 
objectives of the assignment. The final approach shall be 
proposed by the consultant under Workstream 1   

If previously identified communities/sites are to be reassessed, 
are bidders required to undertake field assessment of all of 
them, or may a representative sample be selected based on an 
agreed sampling methodology? 

The RFP does not prescribe assessment of all previously 
identified communities/sites. As per Workstream 1, the 
consultant shall propose the survey methodology, site-selection 
criteria, and sampling approach for ISA's review and approval   

If a sample is to be selected (either in previously identified 
communities/sites or in other locations), kindly clarify the 
geographic coverage expected under the assignment, including 
the islands, regions and communities that are intended to be 
covered and the number of sites expected to be physically 
assessed. 

The RFP does not prescribe a fixed geographic coverage, number 
of islands, communities, or sites to be physically assessed. 
Bidders are expected to propose an appropriate geographic 
coverage, site-selection methodology, and field assessment 
approach under Workstream 1, considering the objectives and 
scope of the assignment   

    Clarifications 

The TOR includes assessment of both outer-island/rural 
communities and grid-connected consumers in locations such   

The RFP does not prescribe a fixed 
sample size for any respondent 



 
 

 

   

as Suva and Nadi and we understand that primary surveys have 
to be conducted across the following categories: 

category. As part of Workstream 1, 
the consultant is required to develop 

the survey methodology, site-
selection criteria, demand 

categories, data collection formats, 
and sampling approach. Bidders are 
expected to propose an appropriate 

and representative sampling 
framework to meet the objectives of 

the assignment. The proposed 
approach shall be reviewed and 

finalized during the inception stage 
in consultation with ISA and relevant 
stakeholders. (Refer Workstream 1, 

Scope of Work, Section 5) 

Survey Type Respondent Type 

Rural/Community Village Chief/ leader  

  Households 

Institutional load assessment Schools 

  Health centres 

  Community halls 

  Water supply systems 

  Telecom tower operators 

  Government offices 

  Fisheries/ice-making facilities. 

  Cold Storage 

  Public lighting authorities 

  Port/jetty managers 

  Coconut processing. 

  Agro-processing. 

  Water pumping. 

  Small shops and microenterprises 

  Tourism-related livelihood activities. 

  Digital services and charging stations. 

Rooftop Solar Residential owners 

  Government buildings. 

  Schools and universities. 

  Hospitals and health facilities. 

  Commercial buildings 



 
 

 

   

  Hotel/resorts 

  Warehouses and logistics facilities. 

  Industrial units 

  Religious institutions 

  Municipal buildings. 

Solar Water Pumping and Irrigation Individual farmers 

  Farmer cooperatives 

Please specify the expected sample size to be covered for each 
of the respondent type.   

      

We understand that the following Stakeholder Consultations 
have to be conducted across the following categories:     

Stakeholder Type Organization The RFP does not prescribe a fixed 
number of stakeholder consultations 
for any stakeholder category. As part 

of Workstream 1, the consultant is 
required to prepare the stakeholder 
map and stakeholder consultation 
plan, while Section 10 (Stakeholder 

Consultations) and Section 11 
(Market Sounding) identify the 

stakeholder groups to be consulted. 
Bidders are expected to propose an 

appropriate stakeholder 
engagement and market sounding 

approach sufficient to meet the 
objectives of the assignment. The 

proposed approach shall be 

Government Department of Energy, Government of Fiji. 

  Ministry/Department responsible for water supply. 

  Ministry of Agriculture / Irrigation Department 

  Village Chiefs/Island Councils 

Agriculture and irrigation  Farmer groups/cooperatives. 

Community organisations and women/youth groups Women/youth/community groups. 

Utility and regulator Energy Fiji Limited. 

  Fiji Competition and Consumer Commission. 

Rural electrification entities 
Fiji Rural Electrification Fund / relevant rural electrification 
agencies. 

Hotels, commercial users and institutional consumers Public institutions such as schools and health centres. 

  Hotels, resorts and commercial consumers. 

Solar developers, EPC companies and O&M providers EPC companies. 

  O&M Service Providers 



 
 

 

   

Finance Banks reviewed and finalized during the 
inception stage in consultation with 

ISA and relevant stakeholders. (Refer 
Workstream 1; Section 10 - 

Stakeholder Consultations; Section 
11 - Market Sounding). 

  DFIs, MFIs 

  Relevant development partners including UNDP, ADB, GGGI 

Market Sounding Survey  International Solar Developers 

  Mini-grid Developers 

  Renewable Energy Funds 

  Infrastructure Funds 

  RESCO Companies 

  Solar Pump Service Companies 

Please specify the number of Stakeholder Consultations 
expected to be organized in Fiji for each Organization type.   

      

Can virtual consultations be used for a portion of the 
stakeholder consultations and market sounding exercise or are 
in-person consultations expected? 

Bidders may propose an appropriate combination of in-person 
and virtual consultations, interviews, workshops, market 
sounding activities, and stakeholder engagement mechanisms as 
part of their proposed methodology. ISA remains flexible 
regarding the mode of engagement, provided that the approach 
ensures effective stakeholder participation, adequate data 
collection, and successful achievement of the assignment 
objectives.   

Will ISA facilitate introductions to key government agencies, 
ministries, utilities and community representatives, or should 
all stakeholder engagement and scheduling be undertaken 
independently by the consultant? 

ISA may facilitate initial introductions and coordination with 
relevant government agencies, utilities, and key stakeholders, 
where required and feasible. However, the consultant shall be 
responsible for planning, scheduling, conducting, and managing 
all stakeholder consultations, and associated follow-up actions 
necessary for successful completion of the assignment   



 
 

 

   

Does ISA have any indicative targets in terms of MW capacity, 
number of projects, number of communities, solar pumps, or 
investment mobilization that should guide the assessment and 
project packaging exercise?  

The RFP does not prescribe any target MW capacity, number of 
projects, communities, solar pumps, or investment mobilization 
targets. The consultant is expected to identify, assess, prioritize, 
and package bankable project opportunities based on the 
findings of the study under Workstreams 3 to 9.   

Will EFL and relevant agencies facilitate access to building data, 
electricity consumption records and government facility 
information? 

The consultant shall be responsible for collecting, compiling, 
validating, and analysing the data required for the assignment in 
accordance with Section 5, Clauses 6 to 14. Access to data and 
information shall be subject to availability and the policies of the 
respective stakeholders. ISA may facilitate initial introductions 
and coordination with relevant stakeholders, where required 
and feasible   

Is a detailed feeder-level and transformer-level hosting 
capacity study expected, or only a high-level assessment based 
on available utility data? 

As specified under Workstream 4.3, the consultant shall assess 
grid hosting capacity, interconnection constraints, and 
transformer/feeder-level limitations. The RFP does not require a 
detailed utility-grade network planning or hosting capacity 
study. The assessment shall be commensurate with the 
objectives of the assignment and based on available data and 
stakeholder inputs.   

Should rooftop solar economics be assessed at individual-site 
level or through representative customer models? 

As specified under Workstream 4.2, data is to be collected for 
representative buildings and consumer categories. Bidders may 
propose an appropriate assessment methodology to evaluate 
rooftop solar economics and project viability.   

Is there an indicative number of irrigation schemes, pump 
locations or farming clusters that are required to be assessed 
under the assignment? 

The RFP does not prescribe a fixed number of irrigation 
schemes, pump locations, or farming clusters. Bidders are 
expected to propose an appropriate assessment methodology 
and coverage under Workstream 5 and Workstream 1   



 
 

 

   

Can satellite and secondary datasets be relied upon for solar 
resource assessments, or are site-specific measurements 
expected? 

As required under Workstream 6.1, the consultant shall 
undertake solar resource and site screening. The RFP does not 
require installation of site-specific solar measurement 
equipment. Bidders may utilise appropriate primary and/or 
secondary data sources to support the assessment   

What level of engineering is expected for project designs—
conceptual, prefeasibility, bankable feasibility or detailed 
engineering? 

As specified under Workstream 6.3, the consultant is required to 
undertake preliminary system sizing and prepare a Technical 
Options and Preliminary System Design Report. The assignment 
does not require detailed engineering design   

Will ISA/Government of Fiji select the preferred business 
model(s) after the assessment phase, and will the final RFP(s) 
only be prepared for the selected models? 

Under Workstreams 7, 9, and 10, the consultant is required to 
assess business models, recommend project packaging options, 
and prepare the RFP package(s). The final RFP structure shall be 
based on the outcomes of the assessment and stakeholder 
consultations   

How many financial models are expected to be developed 
under the assignment? Should models be prepared for each 
project package, each project site, each technology segment, 
or only representative project archetypes? 

As specified under Workstream 7.2, the consultant shall develop 
indicative financial viability screening models for representative 
project archetypes and proposed project packages.Bidders are 
expected to propose an appropriate modelling framework to 
support project prioritisation, business model assessment, 
project packaging, and RFP design   

Should detailed implementation mechanisms be developed for 
escrow accounts, guarantees, reserve funds and payment 
security arrangements? 

As specified under Workstream 7.3, the consultant shall assess 
and recommend appropriate payment security and risk 
mitigation mechanisms, including escrow accounts, guarantees, 
reserve funds, and related arrangements. The level of detail 
should be sufficient to support commercial structuring, project 
packaging, and preparation of investor-ready RFP documents.   



 
 

 

   

Is the consultant expected to draft regulatory amendments 
and legal instruments, or only provide recommendations and 
implementation roadmaps? 

The scope of work under Sections 8.1 and 8.2 of the ToR clearly 
identifies the expected deliverables related to regulatory, policy, 
and institutional aspects. Accordingly, the consultant is expected 
to assess the existing framework, identify gaps, and provide 
recommendations, implementation roadmaps, draft principles, 
and institutional guidance to facilitate project implementation 
and sector development. Bidders are encouraged to align their 
proposed approach with the deliverables specified in the RFP 
and may propose additional support, including drafting 
regulatory amendments or legal instruments, as a value-added 
component of their methodology.   

Is there an indicative target for the number of 
projects/sites/packages to be included in the final project 
pipeline? 

The RFP does not specify any indicative target for the number of 
projects, sites, or packages to be included in the final project 
pipeline. Rather, the project pipeline and packaging approach 
are expected to be developed based on the outcomes of the 
demand assessment, technical, financial, regulatory, and 
prioritisation exercises, as well as inputs received during 
stakeholder consultations and market-sounding activities 
undertaken under the relevant workstreams. Bidders are 
encouraged to propose a robust methodology for identifying, 
prioritising, and packaging bankable project opportunities that 
align with the objectives and scope of the assignment.   

How many procurement packages and/or RFPs are expected to 
be developed under the assignment? 

The RFP does not prescribe a fixed number of RFPs or project 
packages. The consultant shall recommend an appropriate 
packaging strategy under Workstream 9.2, and prepare the 
corresponding RFP package(s) under Workstream 10   



 
 

 

   

Will separate RFPs be required for mini-grids, rooftop solar, 
institutional solar, off-grid systems and solar water pumping 
projects, or will technologies be aggregated into larger 
packages? 

As per Workstream 9.2, the consultant is required to assess and 
recommend the most suitable project packaging approach, 
including technology-specific or aggregated packages. The final 
RFP structure shall be based on the outcomes of the assessment 
and project packaging exercise.   

We understand that the consultant is expected to prepare 
draft commercial templates  (PPA, concession agreements, 
RESCO agreements and service agreements)  for further legal 
review? 

As clearly indicated in Workstream 10 (Preparation of Investor-
Ready RFP Documents), the consultant is expected to prepare 
draft commercial and contractual templates, including draft 
PPAs/Energy Service Agreements, Mini-Grid Concession 
Agreements, Rooftop RESCO Agreements, Solar Pump Service 
Agreements, and other implementation-related agreements.   

What GIS outputs are expected—maps only, GIS database, 
shapefiles, interactive dashboards or web-based GIS tools? 

GIS mapping shall form part of the methodology and that GIS-
based project maps, where data is available, are expected as one 
of the key outputs of the assignment. The nature and format of 
additional GIS outputs, such as GIS databases, shapefiles, 
interactive dashboards, or web-based GIS tools, may be 
proposed by bidders as part of their methodology, where 
considered beneficial to the objectives of the assignment   

Will ISA support workshop logistics, or should bidders include 
these activities in their scope and pricing? 

Bidders shall include all activities necessary for successful 
completion of the assignment, including stakeholder 
consultations, workshops, and associated logistics, in their scope 
and financial proposal.   

Please clarify ISA's expectations regarding market sounding 
activities. Is the requirement limited to interviews and 
consultations, or does ISA expect investor roundtables, 
workshops and a formal market sounding report? 

As specified under Section 11 (Market Sounding), the consultant 
shall undertake market sounding with potential developers and 
investors to assess market interest and inform the final RFP 
structure. The consultant may propose the appropriate 
engagement approach and reporting methodology as part of the 
assignment   



 
 

 

   

Please clarify the admissibility and evaluation treatment of 
JV/Consortium arrangements, given that different sections 
provide differing references to consortium participation. 

JV/Consortium participation is permitted under the RFP. 
Eligibility, qualification, composition, roles, responsibilities, and 
evaluation requirements shall be governed by ITB Clause 14 and 
Form C (Joint Venture/Consortium/Association Information 
Form)   

How much travel to Fiji should bidders assume? Does ISA 
envisage multiple field missions and, if so, is there an indicative 
number of visits ? 

The RFP does not prescribe a fixed number of visits or field 
missions. Bidders are expected to propose an appropriate travel 
and field engagement plan necessary to fulfil the scope of work, 
stakeholder consultations, surveys, assessments, and 
deliverables specified in the TOR   

Queries Clarification   

Please confirm the minimum Team Leader experience 
requirement applicable for eligibility/evaluation: 10 years as 
stated in Section 4 or 15+ years as stated in Section 5. 

The Team Leader qualification requirement specified under 
Section 5 (Team Composition) shall apply. Accordingly, the Team 
Leader / Energy Transaction Specialist should possess 15+ years 
of relevant experience 

  

Please confirm whether all expert positions listed in Section 5 
are mandatory as separate personnel, or whether one suitably 
qualified expert may cover more than one role. Also confirm 
which experts will be individually scored under Section 4. 

Bidders shall propose a multidisciplinary team consistent with 
the requirements of Section 5 (Team Composition) and Section 
4, Criterion 3 (Management Structure, Key Personnel and 
Academic Qualifications). The deployment structure and 
allocation of responsibilities may be proposed by the bidder, 
provided the required expertise is adequately covered. Technical 
evaluation shall be undertaken in accordance with the criteria 
specified in Section 4 

  



 
 

 

   

Please indicate the expected/minimum field-survey coverage: 
• number of islands/communities, households, 
institutional/C&I/rooftop sites and agriculture/solar-pumping 
locations to be physically surveyed. • Alternatively, please 
provide a common basis/assumed sample size to be used by all 
bidders for financial proposal preparation. 

As part of Workstream 1, the consultant is required to finalize 
the survey methodology, site-selection criteria, demand 
categories, data collection formats, and sampling approach. 
Bidders are expected to propose an appropriate survey and 
sampling framework commensurate with the objectives, scope, 
and deliverables of the assignment 

  

• Please define the required level of technical design—
concept/prefeasibility sizing or site-specific feasibility/design. • 
Please confirm that detailed engineering investigations such as 
topographical survey, geotechnical investigation, structural 
testing, detailed electrical network studies and other EPC-level 
investigations are outside this assignment unless specifically 
stated. 

As specified under Workstream 6.3, the consultant is required to 
undertake preliminary system sizing and prepare a Technical 
Options and Preliminary System Design Report. The assignment 
is intended to support demand assessment, project 
prioritisation, business model development, project packaging, 
and preparation of investor-ready RFP documents. 

  

Please specify the anticipated maximum number of 
procurement/RFP packages to be prepared for pricing 
purposes. If several technology/region packages are finally 
recommended, will these be prepared using a common master 
RFP with package-specific schedules, or will complete 
independent RFP documents and contractual agreements be 
required for each package. 

As specified under Workstream 9.2 (Project Packaging Options), 
the consultant is required to assess and recommend the most 
suitable project packaging structure, including national, regional, 
technology-specific, phased, or framework-based approaches. 
Accordingly, under Workstream 10, the consultant shall prepare 
the required RFP package(s) and associated draft agreements 
based on the recommended packaging strategy emerging from 
the assessment. 

  



 
 

 

   

• Twelve outputs are scheduled within 20 weeks- This looks 
quiet challenging. In this regards, please confirm that 
ISA/Government of Fiji will facilitate stakeholder introductions, 
site access and timely provision of available data. • Where 
delay is caused by non-availability of stakeholder/data/site 
access beyond the Consultant’s control, will corresponding 
deliverable timelines be adjusted without application of delay 
damages will be provided. 

The project timelines and deliverables are already specified in 
the RFP. ISA may facilitate initial introductions and coordination 
with relevant stakeholders, where required and feasible. 
However, the consultant shall be responsible for undertaking 
stakeholder consultations, obtaining access to data and sites, 
and carrying out all activities necessary for completion of the 
assignment in accordance with the scope of work. Any matters 
relating to timeline extensions, delays, or application of 
contractual provisions shall be governed by the terms and 
conditions of the RFP and the resulting contract 

  

Please clarify (i) expected location and approximate number of 
participants for the stakeholder validation workshop, (ii) 
(whether venue, participant travel/logistics and local 
arrangements will be borne by ISA/Government or Consultant, 
and (iii) whether all inter-island field travel, boats, local 
transport and survey logistics are to be included in the 
Consultant’s lump-sum financial proposal. 

The stakeholder consultation workshop forms part of 
Deliverable 11 under the assignment. Bidders are expected to 
adequately resource and plan all activities necessary for 
successful completion of the assignment, including stakeholder 
consultations, workshops, field surveys, travel, and associated 
logistics, in accordance with the scope of work and deliverables 
specified in Section 5 (Terms of Reference). 

  



 
 

 

   

Please confirm the acceptance/payment milestone mapping 
against Deliverables 1–12 and the expected review/approval 
period for each submission. Please also confirm that 
subsequent work may proceed while earlier reports are under 
review. 

The payment milestones are linked to the acceptance of the 
deliverables as outlined in the RFP payment schedule. While no 
specific review/approval timeline has been prescribed, ISA will 
endeavor to review and provide feedback on submitted 
deliverables in a timely manner to support completion of the 
assignment within the stipulated 20-week contract period. 
 
Bidders may proceed with activities under subsequent 
workstreams, where logically feasible, while earlier deliverables 
are under review. ISA encourages a parallel and proactive 
implementation approach and will work closely with the 
successful bidder to ensure that progress under other 
workstreams is not adversely affected by any review-related 
delays, thereby supporting timely completion of all deliverables 
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